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ADDENDUM No. 1 
 
 
 
 
 

CITY OF MILPITAS 
MILPITAS, CALIFORNIA 
ENGINEERING DIVISION 

 
CONTRACT DOCUMENTS AND SPECIFICATIONS 

FOR 
 

Street Resurfacing Project 2019,  
PROJECT NO. 4291, 4296 

 
 
Date:  April 30, 2019 
 
To: Plan Holders - Prospective Bidders of the Subject Project 
 
From:  Steve Erickson, Engineering Director / City Engineer 
 
 
 
 
 
             
 
Attached is Addendum #1 for the subject project.  This addendum forms a part of the Contract Documents and 
modifies the Bid Documents as noted below.  Acknowledgement of receipt of this addendum in the space 
provided in the Proposal is required.  Failure to acknowledge an addendum may subject the bidder to 
disqualification.  
             
 
 
At 2:00 p.m. on May 10, 2019, all bidders will submit their bids as set forth in bid documents and as 
amended by the following: 
 
 

 
ADDENDUM No. 1 
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1. Section 00 11 16 – Notice Inviting Bids (page 1): 
 
Replace the second paragraph in the Notice Inviting Bids to read as the following: 
 
The Contractor shall complete all work for this Project required by the Contract Documents within one-hundred 
and twenty (120) calendar days from the commencement date stated in the Notice to Proceed 

Replace the fourteenth paragraph in the Notice Inviting Bids to read as the following: 
 
City shall award the contract for the Project to the lowest responsive, responsible Bidder as determined by the 
City from the BASE BID ALONE. City reserves the right to reject any or all bids or to waive any irregularities or 
informalities in any bids or in the bidding process. 
 

2. Section 00 21 13 – Instruction to Bidders (page 11): 

Replace the first paragraph in the Basis of Award; Balanced Bid with the following: 

The City shall award the Contract to the lowest responsive, responsible Bidder submitting a Bid. The lowest 
Bid will be determined on the basis of the Total Base Bid alone unless otherwise set forth in the Notice Inviting 
Bids. 
 

3. Section 00 41 43 – Bid Forms (page 16): 

Replace the Base Bid Item Schedule table with the following: 

 

1.2  BID SCHEDULE 

NO. 
 ITEM DESCRIPTION UNIT BID QTY. SPEC UNIT PRICE TOTAL ITEM PRICE 

1 Mobilization 
 LS 1 E-03     

2 Traffic Control 
 LS 1 E-04     

3 Water Pollution Control 
Program LS 1 E-10     

4 Base Repair (3")  
 SF 71,000 E-12     

5 Base Repair (6")  
 SF 5,600 E-13     

6 6' Wedge Grind 
 LF 20,300 E-13     

7 Cold Plane Milling (2.0" ) 
 SF 500,000 E-13     

8 Asphalt Concrete 
 TON 16,500 E-11     

9 
Remove & Replace 
Industrial Driveway With 
Curb Return SF 150 E-14     
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10 
Remove & Replace 
Industrial Driveway With 
Flare SF 150 E-14     

11 Curb Ramp, Case A 
 EA 20 E-14     

12 Curb Ramp, Case B 
 EA 2 E-14     

13 Curb Ramp, Case C 
 EA 1 E-14     

14 Curb Ramp, Case G 
 EA 4 E-14     

15 Remove & Replace 
Sidewalk SF 4,500 E-14     

16 Remove & Replace Curb 
& Gutter LF 1,050 E-14     

17 Modify Median Island 
Passage LS 1 E-14     

18 Pedestrian Barricade 
 EA 5 E-14     

19 Adjust Appurtenance 
(Water Valve Box) EA 190 E-15     

20 Adjust Appurtenance 
(Recycled Water Box) EA 50 E-15     

21 Adjust Appurtenance 
(Monument Box) EA 15 E-15     

22 Adjust Appurtenance 
(Manhole) EA 95 E-15     

23 Replace Manhole Frame 
and Cover EA 2 E-15     

24 Blue Reflective Raised 
Pavement Marker EA 70 E-17     

25 Traffic Line (Detail 2) 
 LF 900 E-17     

26 Traffic Line (Detail 9) 
 LF 28,500 E-17     

27 Traffic Line (Detail 22) 
 LF 2,950 E-17     

28 Traffic Line (Detail 25) 
 LF 500 E-17     

29 Traffic Line (Detail 26) 
 LF 21,000 E-17     

30 Traffic Line (Detail 27B) 
 LF 250 E-17     

31 Traffic Line (Detail 28) 
 LF 50 E-17     

32 Traffic Line (Detail 32) 
 LF 3,400 E-17     

33 Traffic Line (Detail 38) 
 LF 6,700 E-17     

34 Traffic Line (Detail 38A) 
 LF 750 E-17     
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35 Traffic Line (Detail 38B) 
 LF 600 E-17     

36 Traffic Line (Detail 39) 
Thermoplastic LF 800 E-17     

37 Traffic Line (Detail 39A) 
Thermoplastic LF 3,800 E-17     

38 Traffic Line (Detail 40) 
 LF 750 E-17     

39 Traffic Line (Detail 39) 
Paint LF 34,000 E-17     

40 Traffic Line (Detail 39A) 
Paint LF 500 E-17     

41 8" White Buffer Zone 
Stripe (Paint) LF 200 E-17     

42 Thermoplastic Crosswalk 
or Stop Bar (White) LF 6,700 E-17     

43 Thermoplastic Crosswalk 
(Yellow) LF 510 E-17     

44 
High Friction 
Thermoplastic Crosswalk 
(Continental Xwalks) SF 950 E-17     

45 Pavement Marking 
(Thermoplastic) SF 2,900 E-17     

46 Pavement Marking 
(Paint) SF 1,250 E-17     

47 Green Bike Lane Marking 
 SF 6,900 E-17     

48 Green Bike Lane Marking 
with Bike Lane Symbols SF 320 E-17     

49 Temporary Striping and 
Markings LS 1 E-17     

50 Detector Loop (Type A) 
 EA 85 E-16     

51 Detector Loop (Type D) 
 EA 19 E-16     

52 Detector Handhole 
 EA 15 E-16     

53 Portable Changeable 
Message Sign EA 12 E-18     

54 
 

Traffic Sign 
 EA 45 E-19     

55 Traffic Sign Post (in 
Planting Area) EA 5 E-19     

56 Traffic Sign Post (in 
Sidewalk) EA 8 E-19     

57 Encroachment Permits 
 LS 1 E-01     

 
TOTAL BID PRICE 
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3. Section 00 41 43 – Bid Form (continued): 

Remove the fifth, sixth, and seventh paragraphs in the Bid Schedule section. 

Remove the Alternative Bid Item Schedule.  

 

4. Section 00 52 13 CONTRACT (page 39): 

Replace the TIME FOR COMPLETION paragraph with the following: 

a. TIME FOR COMPLETION.  Time is of the essence in the performance of the Work.  The Work shall be 
commenced on the date stated in the City’s Notice to Proceed. The Contractor shall complete all work for this 
Project required by the Contract Documents within one-hundred and twenty (120) calendar days for the base 
bid, starting from the commencement date stated in the Notice to Proceed. By its signature hereunder, 
Contractor agrees the time for completion set forth above is adequate and reasonable to complete the Work. 

 
5. Section 02 00 00 – Technical Provisions (page 145) 
 
Replace the Encroachment Permits paragraph with the following: 
 
Encroachment Permits: 
Contractor shall obtain encroachment permit and pay permit fees from Caltrans and SFPUC when working in an 
area identified on contract plans as respective jurisdiction’s right of way. Contractor shall comply with required 
encroachment permit conditions when working in permitting jurisdiction’s right of way. See Appendix D for 
Caltrans Encroachment Permit. 
 
 
6. Section 02 00 00 – Technical Provisions (page 147) 

Replace the first paragraph in section ‘E-04 Traffic Control’ with the following: 
 
General: 
The Contractor shall supply and install traffic control devices including, but not limited to, warning, regulatory, 
and guide signs, equipment, pavement delineation, and flaggers in accordance with Section 12, “Construction 
Area Traffic Control Devices,” of the Standard Specifications.  The Contractor shall prepare and submit Traffic 
Control/Staging/Detour plans for the Work on North and South Hillview Drive, Jacklin Road, McCarthy Blvd, 
Sandisk Drive, Bellew Drive, Murphy Ranch Drive, and Technology Drive as well as all work within Caltrans 
right-of-way at I680/Jacklin Interchange and SR237/McCarthy Boulevard Interchanges and at the 
Calaveras Blvd (SR237)/Hillview Intersection. Traffic Control Plan sheets 45-52 are guidelines only. All 
Traffic Control within Caltrans Right-of-way must comply with the Caltrans Encroachment Permit, 
Appendix D. Contractor shall be responsible for submitting traffic control plans to Caltrans for any work within 
Caltrans right-of-way. 
 
Replace the Lane Close Restriction, “7. I-680 and CA-237 Ramp Lane Closure Restrictions:” with the 
following: 
 

7. I-680 and CA-237 Ramp Lane Closure Restrictions: 

No work requiring lane closure at on or off ramps will be permitted during peak commute hours. Peak 
commute hours are defined below. All work requiring partial ramp closures will be night work.  

Contractor shall not install or leave in place any construction signs, delineators, cones, or any other 
construction type signs or appurtenances in or near the lane except at the times listed below or times 
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permitted by Caltrans encroachment permit, whichever is more stringent. Caltrans encroachment permit 
is attached as Appendix D. 

 On or Off Ramp Lanes:  Before 7:00 p.m. and after 5:00 a.m.  

I-680     7:00 a.m. to 9:00 a.m. & 4:00 p.m. to 7:00 p.m. 
CA-237    7:00 a.m. to 10:00 a.m. (WB) & 4:00 p.m. to 7:00 p.m. (EB) 

Paving and grinding work in locations under Caltrans jurisdiction shall be night work unless permitted by 
Caltrans encroachment permit, whichever is more stringent. Night work hours are defined to be between 
9:00 p.m. to 6.00 a.m. 

 
Replace the Measurement and Payment paragraph in section ‘E-04 Traffic Control’ with the following: 
 
Measurement and Payment:  
The contract lump sum price paid for “Traffic Control” shall include full compensation for furnishing all labor,  
materials, tools, equipment, and incidentals, and for doing all the work involved in Traffic Control, complete in  
place, including preparation and approval process for Traffic Control/Staging/Detour Plans and Truck/Haul 
Route  plans, warning devices, beacons, flagger(s), temporary pavement delineation, detours for sidewalk 
closures, signage,  placing,  removing,  storing,  maintaining,  moving  to  new  locations,  re-sequencing  to  
accommodate project schedule, replacing and disposing of the components of the traffic control system, and 
traffic control devices as specified in the State Standard Specifications, these Technical Provisions, and as 
directed by the Engineer. Total lump sum shall not exceed 10% of the total Base Bid. 
 

5. Appendix: 

Caltrans Encroachment Permit shall be added as Appendix D – Caltrans Encroachment Permit. 

 
 
6. PLANS 
 
All references to the ALTERNATE BID on plan sheets 6, 7. 8, 14, 17, 18, 20, 21, 22, 28, 31, 32, 33, 34, 35, 
36, 37, 38, 39, 40, 41, 42, shall be removed. All work shown on plans shall be included in Base Bid. 
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